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100-06 3756 LNFT 6" PVC SDR 35 Sanitary Sewer Laterals 51.45$           193,246.20$            58.00$           217,848.00$        58.00$           217,848.00$        

100-08 3151 LNFT 8" PVC SDR 35 Sanitary Sewer Main 51.55$           162,434.05$            61.00$           192,211.00$        80.00$           252,080.00$        

110-04 23 EACH

4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & 

Cover, Complete in Place 2,685.00$      61,755.00$              2,165.00$      49,795.00$          2,500.00$      57,500.00$          

110-06 1 EACH

6 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & 

Cover, Complete in Place 9,331.00$      9,331.00$                20,000.00$   20,000.00$          10,000.00$   10,000.00$          

112-04 1 EACH

4 Ft Dia Standard Precast Sanitary Sewer Outside Drop Manhole 

Including: Frame & Cover, Complete in Place 4,209.00$      4,209.00$                2,300.00$      2,300.00$            4,750.00$      4,750.00$             

120-08 1 EACH

Core and Connect to Existing Sanitary Sewer Manhole (8" Pipe) 

Including Bench Modification 850.00$         850.00$                    700.00$         700.00$                1,100.00$      1,100.00$             

120-16 2 EACH Connect to Existing Sanitary Sewer Main 450.00$         900.00$                    700.00$         1,400.00$            500.00$         1,000.00$             

121-01 4 EACH Seal Existing Sanitary Sewer Main 250.00$         1,000.00$                300.00$         1,200.00$            100.00$         400.00$                

121-02 13 EACH Abandon Existing Sanitary Sewer Manhole 300.00$         3,900.00$                400.00$         5,200.00$            450.00$         5,850.00$             

122-01 1 EACH Adjust Existing Sanitary Manhole Rings and Frame 325.00$         325.00$                    250.00$         250.00$                450.00$         450.00$                

122-04 2 EACH Neenah Foundry R-1550 (9") Sanitary Manhole Frame & Cover 456.00$         912.00$                    450.00$         900.00$                775.00$         1,550.00$             

124-02 21 EACH Locate Existing Sanitary Laterals 250.00$         5,250.00$                700.00$         14,700.00$          350.00$         7,350.00$             

200-12 661 LNFT 12" Storm Sewer Pipe 42.40$           28,026.40$              46.00$           30,406.00$          45.00$           29,745.00$          

200-15 43 LNFT 15" Storm Sewer Pipe 44.50$           1,913.50$                49.00$           2,107.00$            50.00$           2,150.00$             

200-18 753 LNFT 18" Storm Sewer Pipe 51.45$           38,741.85$              52.00$           39,156.00$          52.00$           39,156.00$          

200-24 1307 LNFT 24" Storm Sewer Pipe 57.20$           74,760.40$              63.50$           82,994.50$          65.00$           84,955.00$          

201-12 724 LNFT 12" Class III Reinforced Concrete Storm Sewer 51.45$           37,249.80$              49.50$           35,838.00$          50.00$           36,200.00$          

201-15 30 LNFT 15" Class III Reinforced Concrete Storm Sewer 51.55$           1,546.50$                57.25$           1,717.50$            58.00$           1,740.00$             

204-06 1005 LNFT 6" SDR 35 PVC Storm Sewer Laterals 39.00$           39,195.00$              42.50$           42,712.50$          40.00$           40,200.00$          

204-07 35 LNFT 8" SDR 35 PVC Storm Sewer Laterals 71.35$           2,497.25$                63.00$           2,205.00$            54.00$           1,890.00$             

204-08 14 LNFT 8" SDR 35 PVC Storm Sewer Main 60.00$           840.00$                    63.00$           882.00$                43.00$           602.00$                

204-12 35 LNFT 12" SDR 35 PVC Storm Sewer Main 65.85$           2,304.75$                68.50$           2,397.50$            51.00$           1,785.00$             

215-04 17 EACH

4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame & 

Cover, Complete in Place 1,926.00$      32,742.00$              1,825.00$      31,025.00$          2,000.00$      34,000.00$          

217-01 26 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R), 

Complete in Place 1,391.00$      36,166.00$              1,600.00$      41,600.00$          1,600.00$      41,600.00$          

217-02 6 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-L), 

Complete in Place 1,405.00$      8,430.00$                1,600.00$      9,600.00$            1,600.00$      9,600.00$             

217-03 1 EACH

Type "H" Catch Basin Including: Frame (R-3067-C) & Grate (Type-R), 

Complete in Place 1,413.00$      1,413.00$                1,600.00$      1,600.00$            1,600.00$      1,600.00$             

218-30 2 EACH 30" Dia Field Inlet Including: Frame (R-5901-G) & Grate (Type-G) 1,489.00$      2,978.00$                1,825.00$      3,650.00$            1,500.00$      3,000.00$             

230-01 4 EACH Connect to Existing Storm Sewer Structure (Existing Opening) 250.00$         1,000.00$                400.00$         1,600.00$            500.00$         2,000.00$             

230-03 8 EACH

Connect to Existing Storm Sewer Structure (New Connection & Bench 

Modification) 600.00$         4,800.00$                700.00$         5,600.00$            1,100.00$      8,800.00$             

230-04 2 EACH Connect to Existing Storm Sewer Main 655.00$         1,310.00$                575.00$         1,150.00$            500.00$         1,000.00$             

230-05 5 EACH Connect Existing Storm Lateral 163.00$         815.00$                    200.00$         1,000.00$            100.00$         500.00$                
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231-01 20 EACH Abandon and Seal Existing Catch Basin 140.00$         2,800.00$                400.00$         8,000.00$            225.00$         4,500.00$             

231-02 2 EACH Abandon Existing Storm Manhole 350.00$         700.00$                    400.00$         800.00$                250.00$         500.00$                

231-03 2 EACH Seal Existing Storm Sewer Main 200.00$         400.00$                    300.00$         600.00$                200.00$         400.00$                

231-05 2 CUYD Abandoned Sewer Fill (Cellular Concrete or Sand) 300.00$         600.00$                    300.00$         600.00$                200.00$         400.00$                

232-01 2 EACH Adjust Existing Storm Manhole or Catch Basin Rings and Frame 700.00$         1,400.00$                250.00$         500.00$                450.00$         900.00$                

232-04 2 EACH Neenah Foundry R-1550 (9") Storm Manhole Frame and Cover 444.00$         888.00$                    400.00$         800.00$                750.00$         1,500.00$             

232-98 2 EACH

Modify Storm Manhole Including: Removal of Existing Brick/Block, 

Addition of Precast Cone Section, Adjusting Rings & New Frame & 

Cover 1,234.00$      2,468.00$                900.00$         1,800.00$            1,200.00$      2,400.00$             

232-99 4 EACH

Modify Storm Manhole Including: Removal of Existing Brick, Addition 

of Adjusting Rings & New Frame & Cover 769.00$         3,076.00$                900.00$         3,600.00$            850.00$         3,400.00$             

300-12 2 EACH Inlet Protection - Type A 103.00$         206.00$                    100.00$         200.00$                80.00$           160.00$                

300-13 3 EACH Inlet Protection - Type B 41.20$           123.60$                    65.00$           195.00$                55.00$           165.00$                

300-14 78 EACH Inlet Protection - Type C 51.50$           4,017.00$                31.00$           2,418.00$            55.00$           4,290.00$             

300-16 42 EACH Inlet Protection - Type D Install & Maintain 82.40$           3,460.80$                72.00$           3,024.00$            135.00$         5,670.00$             

300-17 3 EACH Inlet Protection - Pod Type 51.50$           154.50$                    100.00$         300.00$                110.00$         330.00$                

400-04 20 LNFT 4" PVC DR18 Water Main 96.95$           1,939.00$                70.00$           1,400.00$            88.00$           1,760.00$             

400-06 228 LNFT 6" PVC DR18 Water Main 68.85$           15,697.80$              55.50$           12,654.00$          72.00$           16,416.00$          

400-08 5232 LNFT 8" PVC DR18 Water Main 51.65$           270,232.80$            59.00$           308,688.00$        55.00$           287,760.00$        

400-12 1506 LNFT 12" PVC DR18 Water Main 62.16$           93,612.96$              77.00$           115,962.00$        65.00$           97,890.00$          

401-12 10 LNFT 12" Ductile Iron Water Main 159.25$         1,592.50$                115.00$         1,150.00$            155.00$         1,550.00$             

405-01 122 EACH 1" Water Service Including: Corp, Stop, Box Saddle and Union 433.00$         52,826.00$              400.00$         48,800.00$          875.00$         106,750.00$        

405-02 1962 LNFT 1" Polyethylene Water Service Pipe 39.95$           78,381.90$              50.50$           99,081.00$          40.00$           78,480.00$          

405-03 814 LNFT 1" Polyethylene Water Service Pipe Directional Drilling 35.75$           29,100.50$              40.50$           32,967.00$          21.00$           17,094.00$          

405-04 13 EACH 1¼" Water Service Including: Corp, Stop, Box Saddle and Union 548.00$         7,124.00$                500.00$         6,500.00$            975.00$         12,675.00$          

405-05 303 LNFT 1¼" Polyethylene Water Service Pipe 41.20$           12,483.60$              52.00$           15,756.00$          43.00$           13,029.00$          

405-10 1 EACH 2" Water Service Including: Corp, Stop, Box Saddle and Union 972.00$         972.00$                    900.00$         900.00$                1,450.00$      1,450.00$             

405-11 41 LNFT 2" Polyethylene Water Service Pipe 49.90$           2,045.90$                57.00$           2,337.00$            45.00$           1,845.00$             

411-04 3 EACH 4"-45° Bend 219.00$         657.00$                    115.00$         345.00$                150.00$         450.00$                

411-06 8 EACH 6"-45° Bend 276.00$         2,208.00$                160.00$         1,280.00$            205.00$         1,640.00$             

411-08 24 EACH 8"-45° Bend 331.00$         7,944.00$                225.00$         5,400.00$            275.00$         6,600.00$             

411-12 10 EACH 12"-45° Bend 566.00$         5,660.00$                340.00$         3,400.00$            525.00$         5,250.00$             

411-14 1 EACH 14"-45° Bend 770.00$         770.00$                    680.00$         680.00$                835.00$         835.00$                

412-06 2 EACH 6"-22½° Bend 271.00$         542.00$                    170.00$         340.00$                200.00$         400.00$                

412-08 1 EACH 8"-22½° Bend 330.00$         330.00$                    255.08$         255.08$                275.00$         275.00$                

414-04 1 EACH 4"-90° Bend 227.00$         227.00$                    115.00$         115.00$                160.00$         160.00$                

414-06 5 EACH 6"-90° Bend 289.00$         1,445.00$                170.00$         850.00$                220.00$         1,100.00$             

414-08 2 EACH 8"-90° Bend 350.00$         700.00$                    255.00$         510.00$                300.00$         600.00$                

415-02 2 EACH 8"x 6" Cross 495.00$         990.00$                    400.00$         800.00$                470.00$         940.00$                
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415-08 1 EACH 12"x 8" Cross 736.00$         736.00$                    2,125.00$      2,125.00$            825.00$         825.00$                

416-01 12 EACH Fire Hydrant 2,953.00$      35,436.00$              3,500.00$      42,000.00$          3,300.00$      39,600.00$          

416-02 10 EACH Abandon Existing Hydrant 125.00$         1,250.00$                700.00$         7,000.00$            275.00$         2,750.00$             

417-04 2 EACH 4" Cap on Existing Main 455.00$         910.00$                    300.00$         600.00$                400.00$         800.00$                

417-06 10 EACH 6" Cap on Existing Main 475.00$         4,750.00$                300.00$         3,000.00$            425.00$         4,250.00$             

417-08 4 EACH 8" Cap on Existing Main 505.00$         2,020.00$                350.00$         1,400.00$            450.00$         1,800.00$             

417-10 1 EACH 10" Cap on Existing Main 554.00$         554.00$                    400.00$         400.00$                550.00$         550.00$                

417-14 1 EACH 14" Cap on Existing Main 684.00$         684.00$                    575.00$         575.00$                750.00$         750.00$                

418-06 5 EACH 6" Plug 450.00$         2,250.00$                55.00$           275.00$                75.00$           375.00$                

418-08 11 EACH 8" Plug 469.00$         5,159.00$                85.00$           935.00$                100.00$         1,100.00$             

419-01 1 EACH 6"x 4" Reducer 252.00$         252.00$                    140.00$         140.00$                170.00$         170.00$                

419-10 1 EACH 12"x 10" Reducer 445.00$         445.00$                    400.00$         400.00$                430.00$         430.00$                

419-15 1 EACH 14"x 12" Reducer 784.00$         784.00$                    800.00$         800.00$                880.00$         880.00$                

420-03 3 EACH 6"x 6" Tapping Sleeve and Valve 3,721.00$      11,163.00$              2,850.00$      8,550.00$            3,500.00$      10,500.00$          

420-06 1 EACH 8"x 8" Tapping Sleeve and Valve 4,228.00$      4,228.00$                3,530.00$      3,530.00$            4,100.00$      4,100.00$             

420-10 1 EACH 10"x 10" Tapping Sleeve and Valve 5,285.00$      5,285.00$                4,750.00$      4,750.00$            5,500.00$      5,500.00$             

421-05 13 EACH 8"x 6" Tee 398.00$         5,174.00$                300.00$         3,900.00$            400.00$         5,200.00$             

421-06 5 EACH 8"x 8" Tee 437.00$         2,185.00$                360.00$         1,800.00$            450.00$         2,250.00$             

421-12 2 EACH 12"x 6" Tee 576.00$         1,152.00$                545.00$         1,090.00$            620.00$         1,240.00$             

421-13 4 EACH 12"x 8" Tee 619.00$         2,476.00$                560.00$         2,240.00$            680.00$         2,720.00$             

422-04 1 EACH 4" Water main Valve and Box 930.00$         930.00$                    1,025.00$      1,025.00$            1,050.00$      1,050.00$             

422-06 5 EACH 6" Water main Valve and Box 1,099.00$      5,495.00$                1,200.00$      6,000.00$            1,250.00$      6,250.00$             

422-08 17 EACH 8" Water main Valve and Box 1,491.00$      25,347.00$              1,675.00$      28,475.00$          1,700.00$      28,900.00$          

422-12 5 EACH 12" Water main Valve and Box 2,574.00$      12,870.00$              2,900.00$      14,500.00$          3,000.00$      15,000.00$          

423-04 5 EACH Connect to Existing 4" Water Main 1,292.00$      6,460.00$                700.00$         3,500.00$            800.00$         4,000.00$             

423-06 4 EACH Connect to Existing 6" Water Main 1,332.00$      5,328.00$                750.00$         3,000.00$            850.00$         3,400.00$             

423-08 13 EACH Connect to Existing 8" Water Main 1,397.00$      18,161.00$              830.00$         10,790.00$          950.00$         12,350.00$          

423-14 1 EACH Connect to Existing 14" Water Main 2,028.00$      2,028.00$                1,835.00$      1,835.00$            1,500.00$      1,500.00$             

424-01 16 EACH 32# Anode Bag 278.00$         4,448.00$                140.00$         2,240.00$            160.00$         2,560.00$             

424-02 3 EACH Temporary 2" Blow Off 1,100.00$      3,300.00$                950.00$         2,850.00$            1,000.00$      3,000.00$             

424-03 20 LNFT 2" Polystyrene Insulation 13.75$           275.00$                    10.00$           200.00$                5.25$              105.00$                

500-01 20 EACH Ornamental Street Light Pole and Fixture Installation 238.96$         4,779.20$                240.00$         4,800.00$            240.00$         4,800.00$             

500-02 16 EACH Cobra Head Street Light Pole and Fixture Installation 1,120.64$      17,930.24$              1,115.00$      17,840.00$          1,100.00$      17,600.00$          

500-05 35330 LNFT Wire #6 1.05$              37,096.50$              1.00$              35,330.00$          1.05$              37,096.50$          

500-06 1040 LNFT Wire #12/2 0.47$              488.80$                    0.50$              520.00$                0.50$              520.00$                

500-07 17819 LNFT Wire #10 0.18$              3,207.42$                0.17$              3,029.23$            0.17$              3,029.23$             

500-08 8340 LNFT Conduit, PVC, 2" Diameter 3.40$              28,356.00$              4.55$              37,947.00$          4.00$              33,360.00$          

500-10 123 LNFT Conduit, PVC, 3" Diameter 6.21$              763.83$                    6.20$              762.60$                6.15$              756.45$                
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500-15 30 EACH Electrical Access Box, Plastic 41.85$           1,255.50$                40.50$           1,215.00$            41.50$           1,245.00$             

500-16 14 EACH Electrical Access Box, Polymer Concrete 337.84$         4,729.76$                335.00$         4,690.00$            335.00$         4,690.00$             

500-18 1 EACH Precast Polymer Concrete Fiber Optic Access Box, 30" x 48" 1,818.00$      1,818.00$                1,800.00$      1,800.00$            1,800.00$      1,800.00$             

500-19 647 LNFT Wire #12 Tracer 0.14$              90.58$                      0.16$              103.52$                0.15$              97.05$                  

500-89 396 LNFT Traffic Signal Cable 9-14 AWG 2.24$              887.04$                    2.30$              910.80$                2.20$              871.20$                

500-90 3010 LNFT Traffic Signal Cable 25-14 AWG 3.81$              11,468.10$              3.80$              11,438.00$          3.80$              11,438.00$          

500-91 296 LNFT Conduit, PVC, 1" Diameter 8.05$              2,382.80$                8.25$              2,442.00$            8.00$              2,368.00$             

500-92 603 LNFT Conduit, PVC, 4" Diameter 6.95$              4,190.85$                7.00$              4,221.00$            6.90$              4,160.70$             

500-93 81 LNFT Directional Boring Including: 2", 2" & 4" Diameter PVC Conduit 35.50$           2,875.50$                35.25$           2,855.25$            35.00$           2,835.00$             

500-94 5 EACH 12”x48” Steel Pull Box 541.78$         2,708.90$                530.00$         2,650.00$            535.00$         2,675.00$             

500-95 20 EACH 24”x48” Steel Pull Box 755.00$         15,100.00$              765.00$         15,300.00$          750.00$         15,000.00$          

500-96 12 EACH

Traffic Signal Installation Including: Base, Pole, Signal & Pedestrian 

Heads & Detectors 1,469.00$      17,628.00$              1,445.00$      17,340.00$          1,450.00$      17,400.00$          

500-97 6 EACH

Traffic Signal Installation Including: Signal & Pedestrian Heads & 

Detectors 525.30$         3,151.80$                525.00$         3,150.00$            520.00$         3,120.00$             

500-98 3 EACH Concrete Control Cabinet Base Type 9 1,596.50$      4,789.50$                1,600.00$      4,800.00$            1,600.00$      4,800.00$             

500-99 3 EACH Control Cabinet Installation 736.45$         2,209.35$                750.00$         2,250.00$            730.00$         2,190.00$             

600-01 1 LPSM Traffic Control 34,400.00$   34,400.00$              55,000.00$   55,000.00$          25,000.00$   25,000.00$          

600-02 1 LPSM Temporary Closure of South Brooke Street 1,278.00$      1,278.00$                2,000.00$      2,000.00$            2,500.00$      2,500.00$             

601-01 1162 SQYD Sidewalk & Driveway Removal 5.98$              6,948.76$                6.00$              6,972.00$            5.90$              6,855.80$             

601-02 35970 SQFT 4" Concrete Sidewalk and Carriage Walk 4.33$              155,750.10$            4.25$              152,872.50$        5.15$              185,245.50$        

601-04 18328 SQFT 6" Concrete Drive Approach & Sidewalk 4.48$              82,109.44$              4.50$              82,476.00$          5.30$              97,138.40$          

601-07 52 EACH

Detectable Warning Field Includes: Supplying and Installation, 

Complete in Place 231.75$         12,051.00$              235.00$         12,220.00$          230.00$         11,960.00$          

601-08 49 LNFT 6” Wide Variable Height Concrete Pedestrian Curb 24.72$           1,211.28$                25.00$           1,225.00$            24.50$           1,200.50$             

601-09 515 EACH Drilled Bars (#4 x 12") 7.21$              3,713.15$                7.00$              3,605.00$            7.15$              3,682.25$             

601-10 128 SQFT Concrete Steps 40.17$           5,141.76$                40.00$           5,120.00$            40.00$           5,120.00$             

601-99 5 EACH 4" Diameter x 18" PVC Sign Sleeve 103.00$         515.00$                    75.00$           375.00$                102.00$         510.00$                

602-01 610 LNFT Sawcut Asphalt Pavement 1.50$              915.00$                    1.00$              610.00$                3.00$              1,830.00$             

602-02 1401 LNFT Sawcut Concrete Pavement 2.00$              2,802.00$                1.75$              2,451.75$            3.00$              4,203.00$             

603-15 9157 LNFT 30" Concrete Curb & Gutter - Standard 10.20$           93,401.40$              10.00$           91,570.00$          10.10$           92,485.70$          

603-17 18 LNFT 30" Concrete Curb & Gutter - Reverse Slope 29.87$           537.66$                    34.00$           612.00$                30.00$           540.00$                

603-19 10 LNFT 30" Concrete Curb & Gutter  Hand Forming Required 29.87$           298.70$                    34.00$           340.00$                30.00$           300.00$                

603-20 1004 LNFT 36" Concrete Curb & Gutter - Standard 21.63$           21,716.52$              22.00$           22,088.00$          21.50$           21,586.00$          

603-24 40 LNFT Remove & Replace 30" Concrete Curb & Gutter 36.07$           1,442.80$                30.00$           1,200.00$            35.70$           1,428.00$             

603-28 276 EACH Drilled Tie Bars (#6x 12") 7.21$              1,989.96$                7.00$              1,932.00$            7.15$              1,973.40$             

603-29 83 EACH Drilled Dowel Bars (1"x 18") 12.36$           1,025.88$                12.00$           996.00$                12.25$           1,016.75$             

603-30 106 EACH Drilled Dowel Bars (1¼"x 18") 12.36$           1,310.16$                12.00$           1,272.00$            12.25$           1,298.50$             
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Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

603-91 83290 SQFT Break Pavement 0.18$              14,992.20$              0.18$              14,992.20$          0.50$              41,645.00$          

603-92 56 LNFT 24" Concrete Curb & Gutter 25.75$           1,442.00$                25.00$           1,400.00$            25.50$           1,428.00$             

604-01 216 SQYD 3" Asphalt Driveway 47.07$           10,167.12$              42.00$           9,072.00$            49.70$           10,735.20$          

604-02 78 SQYD 6" Gravel Driveway 4.12$              321.36$                    5.00$              390.00$                4.10$              319.80$                

604-95 352 SQYD Reshape Existing Gravel Base Course 0.52$              183.04$                    1.00$              352.00$                5.00$              1,760.00$             

605-02 10065 CUYD Common Excavation 7.09$              71,360.85$              7.00$              70,455.00$          9.85$              99,140.25$          

605-03 2204 SQYD

3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation 

Below Subgrade in Roadway (Areas to be Determined by Engineer) 6.18$              13,620.72$              6.50$              14,326.00$          6.15$              13,554.60$          

605-99 755 SQYD Geotextile Fabric, Type SAS 1.55$              1,170.25$                1.60$              1,208.00$            1.50$              1,132.50$             

606-01 8634 SQYD 4" Topsoil & Hydromulch 5.10$              44,033.40$              5.00$              43,170.00$          7.50$              64,755.00$          

606-05 186 TGAL Restoration Watering 36.05$           6,705.30$                45.00$           8,370.00$            110.00$         20,460.00$          

607-03 2 EACH Remove and Replace Fence 4,800.00$      9,600.00$                6,000.00$      12,000.00$          765.00$         1,530.00$             

607-04 78 SQFT Remove and Replace Pavers 12.36$           964.08$                    25.00$           1,950.00$            25.00$           1,950.00$             

607-05 1 EACH

Relocate Mailbox: Including Remove, Temporarily Relocate and 

Permanently Replace 72.10$           72.10$                      2,500.00$      2,500.00$            255.00$         255.00$                

607-95 1 EACH Remove and Replace Railing 1,200.00$      1,200.00$                2,500.00$      2,500.00$            1,500.00$      1,500.00$             

607-96 1 EACH Remove, Modify and Replace Railing 1,500.00$      1,500.00$                3,500.00$      3,500.00$            3,500.00$      3,500.00$             

607-97 1 EACH Relocate Sign 225.00$         225.00$                    300.00$         300.00$                80.00$           80.00$                  

Base Bid Sub-Total 2,314,176.22$        2,493,493.93$    2,645,341.28$     

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

608-01 1749 CUYD Common Excavation  9.02$              15,775.98$              9.00$              15,741.00$          8.95$              15,653.55$          

608-02 303 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  2.68$              812.04$                    2.60$              787.80$                2.65$              802.95$                

608-03 135 SQYD 6" Crushed Aggregate Base Course - 1¼" Dense Base  2.89$              390.15$                    3.00$              405.00$                3.00$              405.00$                

608-05 10903 SQYD 8" Crushed Aggregate Base Course- 1¼" Dense Base   4.12$              44,920.36$              4.00$              43,612.00$          4.10$              44,702.30$          

608-09 10636 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  3.30$              35,098.80$              3.35$              35,630.60$          3.25$              34,567.00$          

608-16 8700 SQYD 2½" Asphalt Binder Course  9.27$              80,649.00$              9.00$              78,300.00$          9.20$              80,040.00$          

608-18 27 SQYD 3" Asphalt Binder Course  62.21$           1,679.67$                64.00$           1,728.00$            61.60$           1,663.20$             

608-23 2 SQYD 6" Asphalt Binder Course  258.00$         516.00$                    275.00$         550.00$                255.00$         510.00$                

608-26 8702 SQYD 2" Asphalt Surface Course  7.11$              61,871.22$              7.00$              60,914.00$          7.05$              61,349.10$          

608-33 223 SQYD 10" Concrete Pavement  61.80$           13,781.40$              31.50$           7,024.50$            61.20$           13,647.60$          

608-95 390 SQYD 3" Asphalt Surface Course  18.02$           7,027.80$                17.92$           6,988.80$            17.85$           6,961.50$             

Alternative 1 Sub-Total 262,522.42$            251,681.70$        260,302.20$        

Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc

Don E Parker Excavating Inc Kruczek Construction Inc Dorner IncAlternate 1 - Asphalt Paving - Walker St, Cedar St, 8th St, Quic Frez

2015 Street and Utility Construction - Base Bid



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

609-02 9690 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  2.68$              25,969.20$              2.60$              25,194.00$          2.65$              25,678.50$          

609-03 135 SQYD 6" Crushed Aggregate Base Course - 1¼" Dense Base  2.89$              390.15$                    3.00$              405.00$                2.85$              384.75$                

609-05 417 SQYD 8" Crushed Aggregate Base Course - 1¼" Dense Base  4.12$              1,718.04$                4.00$              1,668.00$            4.10$              1,709.70$             

609-09 150 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  3.30$              495.00$                    3.40$              510.00$                3.25$              487.50$                

609-16 311 SQYD 2½" Asphalt Binder Course  21.94$           6,823.34$                22.00$           6,842.00$            21.75$           6,764.25$             

609-18 27 SQYD 3" Asphalt Binder Course  79.36$           2,142.72$                80.00$           2,160.00$            78.60$           2,122.20$             

609-26 311 SQYD 2" Asphalt Surface Course  14.32$           4,453.52$                14.40$           4,478.40$            14.20$           4,416.20$             

609-30 8391 SQYD 7" Concrete Pavement  34.00$           285,294.00$            33.50$           281,098.50$        33.65$           282,357.15$        

609-33 223 SQYD 10" Concrete Pavement  46.35$           10,336.05$              45.75$           10,202.25$          45.90$           10,235.70$          

609-95 390 SQYD 3" Asphalt Surface Course  18.02$           7,027.80$                17.75$           6,922.50$            17.85$           6,961.50$             

Alternative 2 Sub-Total 344,649.82$            339,480.65$        341,117.45$        

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

608-01 2503 CUYD Common Excavation  8.24$              20,624.72$              8.00$              20,024.00$          8.15$              20,399.45$          

608-02 1139 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  2.68$              3,052.52$                2.60$              2,961.40$            2.65$              3,018.35$             

608-05 2981 SQYD 8" Crushed Aggregate Base Course- 1¼" Dense Base   4.12$              12,281.72$              4.00$              11,924.00$          4.10$              12,222.10$          

608-09 10533 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  3.30$              34,758.90$              3.25$              34,232.25$          3.25$              34,232.25$          

608-16 223 SQYD 2½" Asphalt Binder Course  21.94$           4,892.62$                22.75$           5,073.25$            21.75$           4,850.25$             

608-21 2042 SQYD 4" Asphalt Binder Course 14.83$           30,282.86$              15.00$           30,630.00$          14.70$           30,017.40$          

608-23 187 SQYD 6" Asphalt Binder Course  32.03$           5,989.61$                31.50$           5,890.50$            31.70$           5,927.90$             

608-26 8907 SQYD 2" Asphalt Surface Course  7.11$              63,328.77$              7.00$              62,349.00$          7.05$              62,794.35$          

608-30 439 SQYD 7" Concrete Pavement  56.65$           24,869.35$              55.75$           24,474.25$          56.10$           24,627.90$          

608-31 527 SQYD 8" Concrete Pavement  61.80$           32,568.60$              62.00$           32,674.00$          61.20$           32,252.40$          

608-98 7552 SQYD 8½" Crushed Aggregate Base Course- 1¼" Dense Base   2.98$              22,504.96$              3.00$              22,656.00$          2.95$              22,278.40$          

608-99 6455 SQYD 4½" Asphalt Binder Course  14.84$           95,792.20$              14.50$           93,597.50$          14.70$           94,888.50$          

Alternative 3 Sub-Total 350,946.83$            346,486.15$        347,509.25$        

Don E Parker Excavating Inc

Don E Parker Excavating Inc

Kruczek Construction Inc Dorner Inc

Kruczek Construction Inc

Alternate 2 - Concrete Paving - Walker St, Cedar St, 8th St, Quic Frez

Alternate 3 - Asphalt Paving - West Division Street and 9th Street Dorner Inc



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

609-01 114 CUYD Common Excavation  19.57$           2,230.98$                20.00$           2,280.00$            20.00$           2,280.00$             

609-02 11203 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  2.72$              30,472.16$              2.75$              30,808.25$          2.70$              30,248.10$          

609-05 469 SQYD 8" Crushed Aggregate Base Course - 1¼" Dense Base  4.12$              1,932.28$                4.00$              1,876.00$            4.10$              1,922.90$             

609-09 469 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  3.30$              1,547.70$                3.25$              1,524.25$            3.25$              1,524.25$             

609-16 223 SQYD 2½" Asphalt Binder Course  21.94$           4,892.62$                22.00$           4,906.00$            21.75$           4,850.25$             

609-23 189 SQYD 6" Asphalt Binder Course  32.03$           6,053.67$                32.35$           6,114.15$            31.75$           6,000.75$             

609-26 410 SQYD 2" Asphalt Surface Course  14.32$           5,871.20$                15.00$           6,150.00$            14.15$           5,801.50$             

609-30 8936 SQYD 7" Concrete Pavement  33.63$           300,517.68$            33.30$           297,568.80$        33.30$           297,568.80$        

609-31 527 SQYD 8" Concrete Pavement  40.70$           21,448.90$              40.50$           21,343.50$          40.30$           21,238.10$          

609-98 1 EACH Concrete Pavement Paved Gap 1,545.00$      1,545.00$                1,503.35$      1,503.35$            1,500.00$      1,500.00$             

609-99 2 EACH Concrete Pavement Gravel Gap 1,545.00$      3,090.00$                1,500.00$      3,000.00$            1,500.00$      3,000.00$             

Alternative 4 Sub-Total 379,602.19$            377,074.30$        375,934.65$        

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

600-95 1 LPSM Temporary Closure of South Main Street 2,264.00$      2,264.00$                13,000.00$   13,000.00$          3,000.00$      3,000.00$             

608-01 367 CUYD Common Excavation 19.57$           7,182.19$                19.50$           7,156.50$            20.00$           7,340.00$             

608-05 600 SQYD 8" Crushed Aggregate Base Course - 1-1/4" Dense Base 4.12$              2,472.00$                4.00$              2,400.00$            4.10$              2,460.00$             

608-09 600 SQYD 6" Crushed Aggregate Base Course - 3" Dense Base 3.30$              1,980.00$                3.50$              2,100.00$            3.25$              1,950.00$             

608-23 600 SQYD 6" Asphalt Binder Course 23.80$           14,280.00$              23.75$           14,250.00$          23.55$           14,130.00$          

608-26 600 SQYD 2" Asphalt Surface Course 8.55$              5,130.00$                8.50$              5,100.00$            8.45$              5,070.00$             

Alternative 5 Sub-Total 33,308.19$              44,006.50$          33,950.00$          

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

600-95 1 LPSM Temporary Closure of South Main Street 2,264.00$      2,264.00$                13,000.00$   13,000.00$          3,000.00$      3,000.00$             

609-01 225 CUYD Common Excavation 20.40$           4,590.00$                20.00$           4,500.00$            20.20$           4,545.00$             

609-02 600 SQYD 5-1/2" Crushed Aggregate Base Course - 1-1/4" Dense Base 4.02$              2,412.00$                4.00$              2,400.00$            4.00$              2,400.00$             

609-41 600 SQYD 8" Concrete Pavement - High Early Strength 42.75$           25,650.00$              42.50$           25,500.00$          42.35$           25,410.00$          

Alternative 6 Sub-Total 34,916.00$              45,400.00$          35,355.00$          

Alternate 5 - Asphalt Paving - 9th Street and South Main Street Intersection ONLY

Alternate 6 - Concrete Paving - 9th Street and South Main Street Intersection ONLY

Don E Parker Excavating Inc

Don E Parker Excavating Inc

Don E Parker Excavating Inc

Kruczek Construction Inc Dorner Inc

Kruczek Construction Inc Dorner Inc

Kruczek Construction Inc Dorner Inc

Alternate 4 - Concrete Paving - West Division Street and 9th Street
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2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

100-06 327 LNFT 6" PVC SDR 35 Sanitary Sewer Laterals 49.55$           16,202.85$              48.00$           15,696.00$          48.00$           15,696.00$          

100-08 692 LNFT 8" PVC SDR 35 Sanitary Sewer Main 49.85$           34,496.20$              47.00$           32,524.00$          61.00$           42,212.00$          

100-95 60 LNFT 8" PVC SDR 35 Sanitary Sewer Main (Restrained Joints) 34.40$           2,064.00$                66.00$           3,960.00$            64.00$           3,840.00$             

110-04 5 EACH

4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & 

Cover, Complete in Place 2,645.00$      13,225.00$              2,100.00$      10,500.00$          2,500.00$      12,500.00$          

121-02 1 EACH Abandon Existing Sanitary Sewer Manhole 300.00$         300.00$                    350.00$         350.00$                250.00$         250.00$                

201-12 487 LNFT 12" Class III Reinforced Concrete Storm Sewer 46.70$           22,742.90$              44.00$           21,428.00$          42.00$           20,454.00$          

201-15 73 LNFT 15" Class III Reinforced Concrete Storm Sewer 46.75$           3,412.75$                45.00$           3,285.00$            46.00$           3,358.00$             

204-06 208 LNFT 6" SDR 35 PVC Storm Sewer Laterals 34.95$           7,269.60$                37.00$           7,696.00$            32.00$           6,656.00$             

204-08 181 LNFT 8" SDR 35 PVC Storm Sewer Main 36.60$           6,624.60$                43.00$           7,783.00$            34.00$           6,154.00$             

215-04 7 EACH

4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame & 

Cover, Complete in Place 1,864.00$      13,048.00$              1,700.00$      11,900.00$          2,000.00$      14,000.00$          

217-01 8 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R), 

Complete in Place 1,407.00$      11,256.00$              1,500.00$      12,000.00$          1,600.00$      12,800.00$          

218-24 5 EACH

24" Dia Field Inlet Including: Frame (R-5901-E) & Grate (Type-G), 

Complete in Place 1,113.00$      5,565.00$                1,500.00$      7,500.00$            1,300.00$      6,500.00$             

218-31 1 EACH 30" Dia Field Inlet Including: Frame (R-2560-E) & Grate (Beehive) 1,255.00$      1,255.00$                1,700.00$      1,700.00$            1,400.00$      1,400.00$             

230-05 1 EACH Connect Existing Storm Lateral 175.00$         175.00$                    175.00$         175.00$                100.00$         100.00$                

231-01 1 EACH Abandon and Seal Existing Catch Basin 150.00$         150.00$                    340.00$         340.00$                225.00$         225.00$                

300-06 1 EACH Log-Type Ditch Check 51.50$           51.50$                      200.00$         200.00$                150.00$         150.00$                

300-13 11 EACH Inlet Protection - Type B 41.20$           453.20$                    56.00$           616.00$                55.00$           605.00$                

300-14 3 EACH Inlet Protection - Type C 51.50$           154.50$                    68.00$           204.00$                55.00$           165.00$                

300-16 11 EACH Inlet Protection - Type D Install & Maintain 82.40$           906.40$                    83.50$           918.50$                130.00$         1,430.00$             

400-06 51 LNFT 6" PVC DR18 Water Main 68.00$           3,468.00$                63.00$           3,213.00$            61.00$           3,111.00$             

400-08 602 LNFT 8" PVC DR18 Water Main 50.80$           30,581.60$              44.00$           26,488.00$          51.00$           30,702.00$          

400-10 241 LNFT 10" PVC DR18 Water Main 55.10$           13,279.10$              50.00$           12,050.00$          56.00$           13,496.00$          

403-24 120 LNFT 24" Steel Casing Pipe, Trenchless Installation (Bore & Jack) 669.50$         80,340.00$              270.00$         32,400.00$          300.00$         36,000.00$          

403-99 1 LPSM Mobilization & Demobilization of Boring & Jacking Equipment 7,500.00$      7,500.00$                2,000.00$      2,000.00$            2,100.00$      2,100.00$             

404-10 60 LNFT 10" PVC Water Main Carrier Pipe 67.80$           4,068.00$                84.00$           5,040.00$            80.00$           4,800.00$             

405-01 9 EACH 1" Water Service Including: Corp, Stop, Box Saddle and Union 432.00$         3,888.00$                365.00$         3,285.00$            875.00$         7,875.00$             

405-02 210 LNFT 1" Polyethylene Water Service Pipe 39.10$           8,211.00$                42.50$           8,925.00$            42.00$           8,820.00$             

405-04 1 EACH 1¼" Water Service Including: Corp, Stop, Box Saddle and Union 542.00$         542.00$                    465.00$         465.00$                950.00$         950.00$                

405-05 24 LNFT 1¼" Polyethylene Water Service Pipe 40.35$           968.40$                    260.00$         6,240.00$            43.00$           1,032.00$             

405-10 1 EACH 2" Water Service Including: Corp, Stop, Box Saddle and Union 967.00$         967.00$                    935.00$         935.00$                1,400.00$      1,400.00$             

405-11 17 LNFT 2" Polyethylene Water Service Pipe 49.15$           835.55$                    54.00$           918.00$                45.00$           765.00$                

411-08 2 EACH 8"-45° Bend 331.00$         662.00$                    230.00$         460.00$                275.00$         550.00$                

412-08 4 EACH 8"-22½° Bend 330.00$         1,320.00$                230.00$         920.00$                275.00$         1,100.00$             

414-08 1 EACH 8"-90° Bend 343.00$         343.00$                    230.00$         230.00$                300.00$         300.00$                

414-10 2 EACH 10"-90° Bend 495.00$         990.00$                    465.00$         930.00$                480.00$         960.00$                

Dorner IncSupplemental Item A - West 11th Street Construction Kruczek Construction IncDon E Parker Excavating Inc



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

416-01 2 EACH Fire Hydrant 2,953.00$      5,906.00$                3,500.00$      7,000.00$            3,300.00$      6,600.00$             

416-02 2 EACH Abandon Existing Hydrant 125.00$         250.00$                    570.00$         1,140.00$            250.00$         500.00$                

417-06 1 EACH 6" Cap on Existing Main 138.00$         138.00$                    270.00$         270.00$                400.00$         400.00$                

417-10 1 EACH 10" Cap on Existing Main 892.00$         892.00$                    370.00$         370.00$                500.00$         500.00$                

418-10 2 EACH 10" Plug 175.00$         350.00$                    175.00$         350.00$                150.00$         300.00$                

419-03 1 EACH 8"x 6" Reducer 239.00$         239.00$                    291.78$         291.78$                250.00$         250.00$                

420-10 1 EACH 10"x 10" Tapping Sleeve and Valve 5,285.00$      5,285.00$                5,150.00$      5,150.00$            5,500.00$      5,500.00$             

421-05 2 EACH 8"x 6" Tee 398.00$         796.00$                    350.00$         700.00$                400.00$         800.00$                

421-09 1 EACH 10"x 8" Tee 569.00$         569.00$                    525.00$         525.00$                600.00$         600.00$                

421-10 2 EACH 10"x 10" Tee 654.00$         1,308.00$                585.00$         1,170.00$            685.00$         1,370.00$             

422-06 1 EACH 6" Water main Valve and Box 1,099.00$      1,099.00$                1,225.00$      1,225.00$            1,250.00$      1,250.00$             

422-08 1 EACH 8" Water main Valve and Box 1,491.00$      1,491.00$                1,700.00$      1,700.00$            1,700.00$      1,700.00$             

422-10 1 EACH 10" Water main Valve and Box 2,141.00$      2,141.00$                2,500.00$      2,500.00$            2,500.00$      2,500.00$             

423-06 1 EACH Connect to Existing 6" Water Main 1,332.00$      1,332.00$                175.00$         175.00$                850.00$         850.00$                

423-10 1 EACH Connect to Existing 10" Water Main 1,490.00$      1,490.00$                400.00$         400.00$                1,000.00$      1,000.00$             

424-01 3 EACH 32# Anode Bag 278.00$         834.00$                    145.00$         435.00$                160.00$         480.00$                

500-01 5 EACH Ornamental Street Light Pole and Fixture Installation 239.00$         1,195.00$                245.00$         1,225.00$            240.00$         1,200.00$             

500-05 5981 LNFT Wire #6 1.05$              6,280.05$                1.00$              5,981.00$            1.05$              6,280.05$             

500-06 100 LNFT Wire #12/2 0.47$              47.00$                      0.50$              50.00$                  0.50$              50.00$                  

500-07 1994 LNFT Wire #10 0.18$              358.92$                    0.18$              358.92$                0.17$              338.98$                

500-08 1675 LNFT Conduit, PVC, 2" Diameter 3.40$              5,695.00$                4.60$              7,705.00$            4.00$              6,700.00$             

500-11 55 LNFT Directional Boring Including: 2" Diameter PVC Conduit 21.52$           1,183.60$                22.25$           1,223.75$            21.30$           1,171.50$             

500-15 17 EACH Electrical Access Box, Plastic 64.90$           1,103.30$                42.00$           714.00$                41.50$           705.50$                

500-19 264 LNFT Wire #12 Tracer 0.14$              36.96$                      0.20$              52.80$                  0.15$              39.60$                  

500-98 527 LNFT Conduit, PVC, 2" Diameter, Schedule 80 4.44$              2,339.88$                5.25$              2,766.75$            4.40$              2,318.80$             

600-01 1 LPSM Traffic Control -$                -$                          2,000.00$      2,000.00$            1,500.00$      1,500.00$             

601-01 2 SY Sidewalk & Driveway Removal 103.00$         206.00$                    50.00$           100.00$                110.00$         220.00$                

601-02 421 SQFT 4" Concrete Sidewalk and Carriage Walk 4.33$              1,822.93$                4.00$              1,684.00$            5.15$              2,168.15$             

601-04 3421 SQFT 6" Concrete Drive Approach & Sidewalk 4.48$              15,326.08$              4.20$              14,368.20$          5.30$              18,131.30$          

601-07 2 EACH

Detectable Warning Field Includes: Supplying and Installation, 

Complete in Place 231.75$         463.50$                    230.00$         460.00$                230.00$         460.00$                

601-08 22 LNFT 6" Wide Variable Height Concrete Pedestrian Curb 24.72$           543.84$                    25.00$           550.00$                24.50$           539.00$                

602-01 219 LNFT Sawcut Asphalt Pavement 1.50$              328.50$                    1.40$              306.60$                3.00$              657.00$                

602-02 10 LNFT Sawcut Concrete Pavement 2.00$              20.00$                      10.00$           100.00$                3.00$              30.00$                  

603-15 1293 LNFT 30" Concrete Curb & Gutter - Standard 10.20$           13,188.60$              10.00$           12,930.00$          10.10$           13,059.30$          

603-20 63 LNFT 36" Concrete Curb & Gutter - Standard 21.63$           1,362.69$                21.50$           1,354.50$            21.50$           1,354.50$             

604-01 39 SQYD 3" Asphalt Driveway 76.12$           2,968.68$                78.50$           3,061.50$            81.50$           3,178.50$             

604-02 9 SQYD 6" Gravel Driveway 8.65$              77.85$                      11.30$           101.70$                8.60$              77.40$                  

Dorner IncSupplemental Item A - West 11th Street Construction Don E Parker Excavating Inc Kruczek Construction Inc



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

605-02 1800 CUYD Common Excavation 9.06$              16,308.00$              8.50$              15,300.00$          11.30$           20,340.00$          

605-03 315 SQYD

3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation 

Below Subgrade in Roadway (Areas to be Determined by Engineer) 6.18$              1,946.70$                8.00$              2,520.00$            6.15$              1,937.25$             

606-01 1476 SQYD 4" Topsoil & Hydromulch 5.60$              8,265.60$                5.00$              7,380.00$            9.50$              14,022.00$          

606-05 25 TGAL Restoration Watering 36.05$           901.25$                    60.00$           1,500.00$            110.00$         2,750.00$             

607-05 9 EACH

Relocate Mailbox: Including Remove, Temporarily Relocate and 

Permanently Replace 72.10$           648.90$                    170.00$         1,530.00$            51.00$           459.00$                

Supplemental Item A Base Bid Sub-Total: 404,054.98$            352,000.00$        386,743.83$        

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

608-01 446 CUYD Common Excavation  19.57$           8,728.22$                19.50$           8,697.00$            20.00$           8,920.00$             

608-05 3150 SQYD 8" Crushed Aggregate Base Course- 1¼" Dense Base   4.12$              12,978.00$              4.00$              12,600.00$          4.10$              12,915.00$          

608-09 3150 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  3.60$              11,340.00$              3.55$              11,182.50$          3.60$              11,340.00$          

608-16 2620 SQYD 2½" Asphalt Binder Course  9.27$              24,287.40$              9.30$              24,366.00$          9.15$              23,973.00$          

608-26 2620 SQYD 2" Asphalt Surface Course  7.16$              18,759.20$              7.00$              18,340.00$          7.10$              18,602.00$          

Supplemental Item A1 Sub-Total: 76,092.82$              75,185.50$          75,750.00$          

Item No Est Qty Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

609-02 2628 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  3.10$              8,146.80$                3.00$              7,884.00$            3.10$              8,146.80$             

609-05 522 SQYD 8" Crushed Aggregate Base Course - 1¼" Dense Base  4.48$              2,338.56$                4.50$              2,349.00$            4.45$              2,322.90$             

609-09 522 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  4.12$              2,150.64$                4.00$              2,088.00$            4.10$              2,140.20$             

609-16 506 SQYD 2½" Asphalt Binder Course  12.57$           6,360.42$                12.50$           6,325.00$            12.45$           6,299.70$             

609-26 506 SQYD 2" Asphalt Surface Course  9.27$              4,690.62$                9.25$              4,680.50$            9.15$              4,629.90$             

609-30 2114 SQYD 7" Concrete Pavement  34.00$           71,876.00$              33.75$           71,347.50$          33.65$           71,136.10$          

Supplemental Item A2 Sub-Total: 95,563.04$              94,674.00$          94,675.60$          

Dorner Inc

Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc

Don E Parker Excavating Inc Kruczek Construction Inc

Supplemental Item A - West 11th Street Construction Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc

Supplemental Item A1 - West 11th Street Construction - Asphalt Paving

Supplemental Item A2 - West 11th Street Construction - Concrete Paving



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

100-06 3756 LNFT 6" PVC SDR 35 Sanitary Sewer Laterals

100-08 3151 LNFT 8" PVC SDR 35 Sanitary Sewer Main

110-04 23 EACH

4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & 

Cover, Complete in Place

110-06 1 EACH

6 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & 

Cover, Complete in Place

112-04 1 EACH

4 Ft Dia Standard Precast Sanitary Sewer Outside Drop Manhole 

Including: Frame & Cover, Complete in Place

120-08 1 EACH

Core and Connect to Existing Sanitary Sewer Manhole (8" Pipe) 

Including Bench Modification

120-16 2 EACH Connect to Existing Sanitary Sewer Main

121-01 4 EACH Seal Existing Sanitary Sewer Main

121-02 13 EACH Abandon Existing Sanitary Sewer Manhole

122-01 1 EACH Adjust Existing Sanitary Manhole Rings and Frame

122-04 2 EACH Neenah Foundry R-1550 (9") Sanitary Manhole Frame & Cover 

124-02 21 EACH Locate Existing Sanitary Laterals

200-12 661 LNFT 12" Storm Sewer Pipe

200-15 43 LNFT 15" Storm Sewer Pipe

200-18 753 LNFT 18" Storm Sewer Pipe

200-24 1307 LNFT 24" Storm Sewer Pipe

201-12 724 LNFT 12" Class III Reinforced Concrete Storm Sewer

201-15 30 LNFT 15" Class III Reinforced Concrete Storm Sewer

204-06 1005 LNFT 6" SDR 35 PVC Storm Sewer Laterals

204-07 35 LNFT 8" SDR 35 PVC Storm Sewer Laterals

204-08 14 LNFT 8" SDR 35 PVC Storm Sewer Main

204-12 35 LNFT 12" SDR 35 PVC Storm Sewer Main

215-04 17 EACH

4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame & 

Cover, Complete in Place

217-01 26 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R), 

Complete in Place

217-02 6 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-L), 

Complete in Place

217-03 1 EACH

Type "H" Catch Basin Including: Frame (R-3067-C) & Grate (Type-R), 

Complete in Place

218-30 2 EACH 30" Dia Field Inlet Including: Frame (R-5901-G) & Grate (Type-G)

230-01 4 EACH Connect to Existing Storm Sewer Structure (Existing Opening)

230-03 8 EACH

Connect to Existing Storm Sewer Structure (New Connection & Bench 

Modification)

230-04 2 EACH Connect to Existing Storm Sewer Main

230-05 5 EACH Connect Existing Storm Lateral

2015 Street and Utility Construction - Base Bid

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

71.00$           266,676.00$        79.00$           296,724.00$       -$           -$                        

82.00$           258,382.00$        90.00$           283,590.00$       -$           -$                        

2,534.00$      58,282.00$           2,405.00$      55,315.00$         -$           -$                        

19,625.00$   19,625.00$           6,864.00$      6,864.00$           -$           -$                        

3,034.00$      3,034.00$             4,252.00$      4,252.00$           -$           -$                        

2,500.00$      2,500.00$             607.00$         607.00$              -$           -$                        

578.00$         1,156.00$             152.00$         304.00$              -$           -$                        

200.00$         800.00$                93.00$           372.00$              -$           -$                        

350.00$         4,550.00$             350.00$         4,550.00$           -$           -$                        

500.00$         500.00$                462.00$         462.00$              -$           -$                        

350.00$         700.00$                429.00$         858.00$              -$           -$                        

500.00$         10,500.00$           118.00$         2,478.00$           -$           -$                        

59.50$           39,329.50$           68.00$           44,948.00$         -$           -$                        

67.30$           2,893.90$             86.00$           3,698.00$           -$           -$                        

69.60$           52,408.80$           66.00$           49,698.00$         -$           -$                        

78.00$           101,946.00$        78.00$           101,946.00$       -$           -$                        

71.00$           51,404.00$           83.00$           60,092.00$         -$           -$                        

73.00$           2,190.00$             100.00$         3,000.00$           -$           -$                        

35.50$           35,677.50$           61.00$           61,305.00$         -$           -$                        

38.80$           1,358.00$             80.00$           2,800.00$           -$           -$                        

38.80$           543.20$                71.00$           994.00$              -$           -$                        

58.80$           2,058.00$             79.00$           2,765.00$           -$           -$                        

2,161.00$      36,737.00$           1,855.00$      31,535.00$         -$           -$                        

1,720.00$      44,720.00$           1,537.00$      39,962.00$         -$           -$                        

1,720.00$      10,320.00$           1,523.00$      9,138.00$           -$           -$                        

1,720.00$      1,720.00$             1,546.00$      1,546.00$           -$           -$                        

1,720.00$      3,440.00$             1,530.00$      3,060.00$           -$           -$                        

250.00$         1,000.00$             237.00$         948.00$              -$           -$                        

500.00$         4,000.00$             520.00$         4,160.00$           -$           -$                        

350.00$         700.00$                230.00$         460.00$              -$           -$                        

100.00$         500.00$                76.00$           380.00$              -$           -$                        

Advance Construction Inc PTS Contractors Inc



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

231-01 20 EACH Abandon and Seal Existing Catch Basin

231-02 2 EACH Abandon Existing Storm Manhole

231-03 2 EACH Seal Existing Storm Sewer Main

231-05 2 CUYD Abandoned Sewer Fill (Cellular Concrete or Sand)

232-01 2 EACH Adjust Existing Storm Manhole or Catch Basin Rings and Frame

232-04 2 EACH Neenah Foundry R-1550 (9") Storm Manhole Frame and Cover

232-98 2 EACH

Modify Storm Manhole Including: Removal of Existing Brick/Block, 

Addition of Precast Cone Section, Adjusting Rings & New Frame & 

Cover

232-99 4 EACH

Modify Storm Manhole Including: Removal of Existing Brick, Addition 

of Adjusting Rings & New Frame & Cover

300-12 2 EACH Inlet Protection - Type A

300-13 3 EACH Inlet Protection - Type B

300-14 78 EACH Inlet Protection - Type C

300-16 42 EACH Inlet Protection - Type D Install & Maintain

300-17 3 EACH Inlet Protection - Pod Type

400-04 20 LNFT 4" PVC DR18 Water Main

400-06 228 LNFT 6" PVC DR18 Water Main

400-08 5232 LNFT 8" PVC DR18 Water Main

400-12 1506 LNFT 12" PVC DR18 Water Main

401-12 10 LNFT 12" Ductile Iron Water Main

405-01 122 EACH 1" Water Service Including: Corp, Stop, Box Saddle and Union

405-02 1962 LNFT 1" Polyethylene Water Service Pipe

405-03 814 LNFT 1" Polyethylene Water Service Pipe Directional Drilling

405-04 13 EACH 1¼" Water Service Including: Corp, Stop, Box Saddle and Union

405-05 303 LNFT 1¼" Polyethylene Water Service Pipe

405-10 1 EACH 2" Water Service Including: Corp, Stop, Box Saddle and Union

405-11 41 LNFT 2" Polyethylene Water Service Pipe

411-04 3 EACH 4"-45° Bend

411-06 8 EACH 6"-45° Bend

411-08 24 EACH 8"-45° Bend

411-12 10 EACH 12"-45° Bend

411-14 1 EACH 14"-45° Bend

412-06 2 EACH 6"-22½° Bend

412-08 1 EACH 8"-22½° Bend

414-04 1 EACH 4"-90° Bend

414-06 5 EACH 6"-90° Bend

414-08 2 EACH 8"-90° Bend

415-02 2 EACH 8"x 6" Cross

2015 Street and Utility Construction - Base Bid

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

200.00$         4,000.00$             290.00$         5,800.00$           -$           -$                        

350.00$         700.00$                376.00$         752.00$              -$           -$                        

200.00$         400.00$                85.00$           170.00$              -$           -$                        

300.00$         600.00$                80.00$           160.00$              -$           -$                        

500.00$         1,000.00$             462.00$         924.00$              -$           -$                        

338.00$         676.00$                417.00$         834.00$              -$           -$                        

1,088.00$      2,176.00$             950.00$         1,900.00$           -$           -$                        

700.00$         2,800.00$             650.00$         2,600.00$           -$           -$                        

228.00$         456.00$                145.00$         290.00$              -$           -$                        

78.00$           234.00$                85.00$           255.00$              -$           -$                        

89.00$           6,942.00$             85.00$           6,630.00$           -$           -$                        

149.00$         6,258.00$             95.00$           3,990.00$           -$           -$                        

149.00$         447.00$                95.00$           285.00$              -$           -$                        

62.75$           1,255.00$             77.00$           1,540.00$           -$           -$                        

65.50$           14,934.00$           82.00$           18,696.00$         -$           -$                        

70.00$           366,240.00$        62.00$           324,384.00$       -$           -$                        

82.00$           123,492.00$        87.00$           131,022.00$       -$           -$                        

105.00$         1,050.00$             133.00$         1,330.00$           -$           -$                        

481.00$         58,682.00$           564.00$         68,808.00$         -$           -$                        

32.00$           62,784.00$           61.00$           119,682.00$       -$           -$                        

26.00$           21,164.00$           24.00$           19,536.00$         -$           -$                        

585.00$         7,605.00$             498.00$         6,474.00$           -$           -$                        

33.00$           9,999.00$             63.00$           19,089.00$         -$           -$                        

1,032.00$      1,032.00$             940.00$         940.00$              -$           -$                        

38.55$           1,580.55$             68.00$           2,788.00$           -$           -$                        

137.00$         411.00$                133.00$         399.00$              -$           -$                        

183.00$         1,464.00$             175.00$         1,400.00$           -$           -$                        

242.00$         5,808.00$             236.00$         5,664.00$           -$           -$                        

449.00$         4,490.00$             445.00$         4,450.00$           -$           -$                        

669.00$         669.00$                684.00$         684.00$              -$           -$                        

176.00$         352.00$                169.00$         338.00$              -$           -$                        

241.00$         241.00$                234.00$         234.00$              -$           -$                        

145.00$         145.00$                141.00$         141.00$              -$           -$                        

198.00$         990.00$                190.00$         950.00$              -$           -$                        

261.00$         522.00$                250.00$         500.00$              -$           -$                        

388.00$         776.00$                456.00$         912.00$              -$           -$                        

Advance Construction Inc PTS Contractors Inc



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

415-08 1 EACH 12"x 8" Cross

416-01 12 EACH Fire Hydrant

416-02 10 EACH Abandon Existing Hydrant

417-04 2 EACH 4" Cap on Existing Main

417-06 10 EACH 6" Cap on Existing Main

417-08 4 EACH 8" Cap on Existing Main

417-10 1 EACH 10" Cap on Existing Main

417-14 1 EACH 14" Cap on Existing Main

418-06 5 EACH 6" Plug

418-08 11 EACH 8" Plug

419-01 1 EACH 6"x 4" Reducer

419-10 1 EACH 12"x 10" Reducer

419-15 1 EACH 14"x 12" Reducer

420-03 3 EACH 6"x 6" Tapping Sleeve and Valve

420-06 1 EACH 8"x 8" Tapping Sleeve and Valve

420-10 1 EACH 10"x 10" Tapping Sleeve and Valve

421-05 13 EACH 8"x 6" Tee

421-06 5 EACH 8"x 8" Tee

421-12 2 EACH 12"x 6" Tee

421-13 4 EACH 12"x 8" Tee

422-04 1 EACH 4" Water main Valve and Box

422-06 5 EACH 6" Water main Valve and Box

422-08 17 EACH 8" Water main Valve and Box

422-12 5 EACH 12" Water main Valve and Box

423-04 5 EACH Connect to Existing 4" Water Main

423-06 4 EACH Connect to Existing 6" Water Main

423-08 13 EACH Connect to Existing 8" Water Main

423-14 1 EACH Connect to Existing 14" Water Main

424-01 16 EACH 32# Anode Bag

424-02 3 EACH Temporary 2" Blow Off

424-03 20 LNFT 2" Polystyrene Insulation

500-01 20 EACH Ornamental Street Light Pole and Fixture Installation

500-02 16 EACH Cobra Head Street Light Pole and Fixture Installation

500-05 35330 LNFT Wire #6

500-06 1040 LNFT Wire #12/2

500-07 17819 LNFT Wire #10

500-08 8340 LNFT Conduit, PVC, 2" Diameter

500-10 123 LNFT Conduit, PVC, 3" Diameter

2015 Street and Utility Construction - Base Bid

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

645.00$         645.00$                828.00$         828.00$              -$           -$                        

3,404.00$      40,848.00$           3,223.00$      38,676.00$         -$           -$                        

500.00$         5,000.00$             350.00$         3,500.00$           -$           -$                        

92.00$           184.00$                168.00$         336.00$              -$           -$                        

121.00$         1,210.00$             190.00$         1,900.00$           -$           -$                        

161.00$         644.00$                227.00$         908.00$              -$           -$                        

239.00$         239.00$                285.00$         285.00$              -$           -$                        

386.00$         386.00$                465.00$         465.00$              -$           -$                        

97.00$           485.00$                163.00$         815.00$              -$           -$                        

125.00$         1,375.00$             184.00$         2,024.00$           -$           -$                        

160.00$         160.00$                148.00$         148.00$              -$           -$                        

379.00$         379.00$                451.00$         451.00$              -$           -$                        

731.00$         731.00$                847.00$         847.00$              -$           -$                        

3,787.00$      11,361.00$           3,010.00$      9,030.00$           -$           -$                        

4,784.00$      4,784.00$             3,590.00$      3,590.00$           -$           -$                        

6,820.00$      6,820.00$             4,757.00$      4,757.00$           -$           -$                        

318.00$         4,134.00$             326.00$         4,238.00$           -$           -$                        

356.00$         1,780.00$             371.00$         1,855.00$           -$           -$                        

507.00$         1,014.00$             514.00$         1,028.00$           -$           -$                        

550.00$         2,200.00$             566.00$         2,264.00$           -$           -$                        

782.00$         782.00$                1,005.00$      1,005.00$           -$           -$                        

943.00$         4,715.00$             1,193.00$      5,965.00$           -$           -$                        

1,337.00$      22,729.00$           1,630.00$      27,710.00$         -$           -$                        

2,405.00$      12,025.00$           2,808.00$      14,040.00$         -$           -$                        

2,090.00$      10,450.00$           1,294.00$      6,470.00$           -$           -$                        

2,629.00$      10,516.00$           1,342.00$      5,368.00$           -$           -$                        

2,700.00$      35,100.00$           1,656.00$      21,528.00$         -$           -$                        

4,017.00$      4,017.00$             2,399.00$      2,399.00$           -$           -$                        

175.00$         2,800.00$             173.00$         2,768.00$           -$           -$                        

726.00$         2,178.00$             310.00$         930.00$              -$           -$                        

5.00$              100.00$                6.00$              120.00$              -$           -$                        

232.00$         4,640.00$             460.00$         9,200.00$           -$           -$                        

1,088.00$      17,408.00$           16.50$           264.00$              -$           -$                        

1.02$              36,036.60$           0.90$              31,797.00$         -$           -$                        

0.46$              478.40$                0.80$              832.00$              -$           -$                        

0.17$              3,029.23$             0.60$              10,691.40$         -$           -$                        

3.90$              32,526.00$           4.10$              34,194.00$         -$           -$                        

6.03$              741.69$                6.15$              756.45$              -$           -$                        

Advance Construction Inc PTS Contractors Inc



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

500-15 30 EACH Electrical Access Box, Plastic

500-16 14 EACH Electrical Access Box, Polymer Concrete

500-18 1 EACH Precast Polymer Concrete Fiber Optic Access Box, 30" x 48" 

500-19 647 LNFT Wire #12 Tracer

500-89 396 LNFT Traffic Signal Cable 9-14 AWG

500-90 3010 LNFT Traffic Signal Cable 25-14 AWG

500-91 296 LNFT Conduit, PVC, 1" Diameter

500-92 603 LNFT Conduit, PVC, 4" Diameter

500-93 81 LNFT Directional Boring Including: 2", 2" & 4" Diameter PVC Conduit

500-94 5 EACH 12”x48” Steel Pull Box

500-95 20 EACH 24”x48” Steel Pull Box

500-96 12 EACH

Traffic Signal Installation Including: Base, Pole, Signal & Pedestrian 

Heads & Detectors

500-97 6 EACH

Traffic Signal Installation Including: Signal & Pedestrian Heads & 

Detectors

500-98 3 EACH Concrete Control Cabinet Base Type 9

500-99 3 EACH Control Cabinet Installation

600-01 1 LPSM Traffic Control

600-02 1 LPSM Temporary Closure of South Brooke Street

601-01 1162 SQYD Sidewalk & Driveway Removal

601-02 35970 SQFT 4" Concrete Sidewalk and Carriage Walk

601-04 18328 SQFT 6" Concrete Drive Approach & Sidewalk

601-07 52 EACH

Detectable Warning Field Includes: Supplying and Installation, 

Complete in Place

601-08 49 LNFT 6” Wide Variable Height Concrete Pedestrian Curb

601-09 515 EACH Drilled Bars (#4 x 12")

601-10 128 SQFT Concrete Steps

601-99 5 EACH 4" Diameter x 18" PVC Sign Sleeve

602-01 610 LNFT Sawcut Asphalt Pavement

602-02 1401 LNFT Sawcut Concrete Pavement

603-15 9157 LNFT 30" Concrete Curb & Gutter - Standard

603-17 18 LNFT 30" Concrete Curb & Gutter - Reverse Slope

603-19 10 LNFT 30" Concrete Curb & Gutter  Hand Forming Required

603-20 1004 LNFT 36" Concrete Curb & Gutter - Standard

603-24 40 LNFT Remove & Replace 30" Concrete Curb & Gutter

603-28 276 EACH Drilled Tie Bars (#6x 12")

603-29 83 EACH Drilled Dowel Bars (1"x 18")

603-30 106 EACH Drilled Dowel Bars (1¼"x 18")

2015 Street and Utility Construction - Base Bid

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

40.63$           1,218.90$             460.00$         13,800.00$         -$           -$                        

328.00$         4,592.00$             588.00$         8,232.00$           -$           -$                        

1,765.00$      1,765.00$             1,535.00$      1,535.00$           -$           -$                        

0.13$              84.11$                  0.50$              323.50$              -$           -$                        

2.17$              859.32$                1.55$              613.80$              -$           -$                        

3.70$              11,137.00$           2.80$              8,428.00$           -$           -$                        

7.82$              2,314.72$             4.10$              1,213.60$           -$           -$                        

6.74$              4,064.22$             7.17$              4,323.51$           -$           -$                        

34.47$           2,792.07$             39.00$           3,159.00$           -$           -$                        

526.00$         2,630.00$             460.00$         2,300.00$           -$           -$                        

733.00$         14,660.00$           665.00$         13,300.00$         -$           -$                        

1,426.00$      17,112.00$           2,302.00$      27,624.00$         -$           -$                        

510.00$         3,060.00$             2,149.00$      12,894.00$         -$           -$                        

1,550.00$      4,650.00$             1,228.00$      3,684.00$           -$           -$                        

715.00$         2,145.00$             2,046.00$      6,138.00$           -$           -$                        

20,000.00$   20,000.00$           17,397.00$   17,397.00$         -$           -$                        

2,000.00$      2,000.00$             1,459.00$      1,459.00$           -$           -$                        

5.80$              6,739.60$             6.00$              6,972.00$           -$           -$                        

3.85$              138,484.50$        4.20$              151,074.00$       -$           -$                        

4.00$              73,312.00$           4.70$              86,141.60$         -$           -$                        

225.00$         11,700.00$           235.00$         12,220.00$         -$           -$                        

24.00$           1,176.00$             22.50$           1,102.50$           -$           -$                        

7.00$              3,605.00$             5.00$              2,575.00$           -$           -$                        

39.00$           4,992.00$             32.80$           4,198.40$           -$           -$                        

100.00$         500.00$                80.00$           400.00$              -$           -$                        

1.00$              610.00$                1.00$              610.00$              -$           -$                        

1.80$              2,521.80$             1.85$              2,591.85$           -$           -$                        

9.90$              90,654.30$           12.00$           109,884.00$       -$           -$                        

29.00$           522.00$                30.70$           552.60$              -$           -$                        

29.00$           290.00$                30.70$           307.00$              -$           -$                        

21.00$           21,084.00$           24.50$           24,598.00$         -$           -$                        

35.00$           1,400.00$             48.90$           1,956.00$           -$           -$                        

7.00$              1,932.00$             5.00$              1,380.00$           -$           -$                        

12.00$           996.00$                8.00$              664.00$              -$           -$                        

12.00$           1,272.00$             9.00$              954.00$              -$           -$                        

Advance Construction Inc PTS Contractors Inc



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

603-91 83290 SQFT Break Pavement

603-92 56 LNFT 24" Concrete Curb & Gutter

604-01 216 SQYD 3" Asphalt Driveway 

604-02 78 SQYD 6" Gravel Driveway

604-95 352 SQYD Reshape Existing Gravel Base Course

605-02 10065 CUYD Common Excavation

605-03 2204 SQYD

3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation 

Below Subgrade in Roadway (Areas to be Determined by Engineer)

605-99 755 SQYD Geotextile Fabric, Type SAS

606-01 8634 SQYD 4" Topsoil & Hydromulch

606-05 186 TGAL Restoration Watering

607-03 2 EACH Remove and Replace Fence

607-04 78 SQFT Remove and Replace Pavers

607-05 1 EACH

Relocate Mailbox: Including Remove, Temporarily Relocate and 

Permanently Replace

607-95 1 EACH Remove and Replace Railing

607-96 1 EACH Remove, Modify and Replace Railing

607-97 1 EACH Relocate Sign

Base Bid Sub-Total

Item No Est Qty Units Item Description

608-01 1749 CUYD Common Excavation  

608-02 303 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  

608-03 135 SQYD 6" Crushed Aggregate Base Course - 1¼" Dense Base  

608-05 10903 SQYD 8" Crushed Aggregate Base Course- 1¼" Dense Base   

608-09 10636 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  

608-16 8700 SQYD 2½" Asphalt Binder Course  

608-18 27 SQYD 3" Asphalt Binder Course  

608-23 2 SQYD 6" Asphalt Binder Course  

608-26 8702 SQYD 2" Asphalt Surface Course  

608-33 223 SQYD 10" Concrete Pavement  

608-95 390 SQYD 3" Asphalt Surface Course  

Alternative 1 Sub-Total

Alternate 1 - Asphalt Paving - Walker St, Cedar St, 8th St, Quic Frez

2015 Street and Utility Construction - Base Bid

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

0.12$              9,994.80$             0.20$              16,658.00$         -$           -$                        

25.00$           1,400.00$             30.70$           1,719.20$           -$           -$                        

41.70$           9,007.20$             43.00$           9,288.00$           -$           -$                        

4.00$              312.00$                11.00$           858.00$              -$           -$                        

0.50$              176.00$                0.50$              176.00$              -$           -$                        

6.88$              69,247.20$           7.00$              70,455.00$         -$           -$                        

6.00$              13,224.00$           6.15$              13,554.60$         -$           -$                        

1.50$              1,132.50$             1.50$              1,132.50$           -$           -$                        

7.70$              66,481.80$           6.65$              57,416.10$         -$           -$                        

107.00$         19,902.00$           102.00$         18,972.00$         -$           -$                        

2,500.00$      5,000.00$             594.00$         1,188.00$           -$           -$                        

16.95$           1,322.10$             15.00$           1,170.00$           -$           -$                        

250.00$         250.00$                2,900.00$      2,900.00$           -$           -$                        

2,500.00$      2,500.00$             595.00$         595.00$              -$           -$                        

5,000.00$      5,000.00$             595.00$         595.00$              -$           -$                        

5,000.00$      5,000.00$             500.00$         500.00$              -$           -$                        

2,683,501.51$     2,819,127.61$   -$                        

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

8.75$              15,303.75$           10.20$           17,839.80$         -$           -$                        

2.60$              787.80$                4.10$              1,242.30$           -$           -$                        

2.80$              378.00$                4.50$              607.50$              -$           -$                        

4.00$              43,612.00$           5.10$              55,605.30$         -$           -$                        

3.20$              34,035.20$           4.50$              47,862.00$         -$           -$                        

9.00$              78,300.00$           9.20$              80,040.00$         -$           -$                        

60.40$           1,630.80$             61.50$           1,660.50$           -$           -$                        

250.00$         500.00$                254.00$         508.00$              -$           -$                        

6.90$              60,043.80$           7.00$              60,914.00$         -$           -$                        

60.00$           13,380.00$           61.00$           13,603.00$         -$           -$                        

17.50$           6,825.00$             17.80$           6,942.00$           -$           -$                        

254,796.35$        286,824.40$       -$                        

Advance Construction Inc PTS Contractors Inc
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Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

609-02 9690 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  

609-03 135 SQYD 6" Crushed Aggregate Base Course - 1¼" Dense Base  

609-05 417 SQYD 8" Crushed Aggregate Base Course - 1¼" Dense Base  

609-09 150 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  

609-16 311 SQYD 2½" Asphalt Binder Course  

609-18 27 SQYD 3" Asphalt Binder Course  

609-26 311 SQYD 2" Asphalt Surface Course  

609-30 8391 SQYD 7" Concrete Pavement  

609-33 223 SQYD 10" Concrete Pavement  

609-95 390 SQYD 3" Asphalt Surface Course  

Alternative 2 Sub-Total

Item No Est Qty Units Item Description

608-01 2503 CUYD Common Excavation  

608-02 1139 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  

608-05 2981 SQYD 8" Crushed Aggregate Base Course- 1¼" Dense Base   

608-09 10533 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  

608-16 223 SQYD 2½" Asphalt Binder Course  

608-21 2042 SQYD 4" Asphalt Binder Course

608-23 187 SQYD 6" Asphalt Binder Course  

608-26 8907 SQYD 2" Asphalt Surface Course  

608-30 439 SQYD 7" Concrete Pavement  

608-31 527 SQYD 8" Concrete Pavement  

608-98 7552 SQYD 8½" Crushed Aggregate Base Course- 1¼" Dense Base   

608-99 6455 SQYD 4½" Asphalt Binder Course  

Alternative 3 Sub-Total

Alternate 2 - Concrete Paving - Walker St, Cedar St, 8th St, Quic Frez

Alternate 3 - Asphalt Paving - West Division Street and 9th Street

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

2.60$              25,194.00$           4.10$              39,729.00$         -$           -$                        

2.80$              378.00$                4.50$              607.50$              -$           -$                        

4.00$              1,668.00$             5.10$              2,126.70$           -$           -$                        

3.20$              480.00$                4.50$              675.00$              -$           -$                        

21.30$           6,624.30$             21.70$           6,748.70$           -$           -$                        

77.05$           2,080.35$             78.50$           2,119.50$           -$           -$                        

13.90$           4,322.90$             14.15$           4,400.65$           -$           -$                        

33.00$           276,903.00$        33.60$           281,937.60$       -$           -$                        

45.00$           10,035.00$           45.80$           10,213.40$         -$           -$                        

17.50$           6,825.00$             17.80$           6,942.00$           -$           -$                        

334,510.55$        355,500.05$       -$                        

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

8.00$              20,024.00$           10.20$           25,530.60$         -$           -$                        

2.60$              2,961.40$             4.10$              4,669.90$           -$           -$                        

4.00$              11,924.00$           4.50$              13,414.50$         -$           -$                        

3.20$              33,705.60$           5.10$              53,718.30$         -$           -$                        

21.30$           4,749.90$             21.70$           4,839.10$           -$           -$                        

14.40$           29,404.80$           14.70$           30,017.40$         -$           -$                        

31.10$           5,815.70$             31.70$           5,927.90$           -$           -$                        

6.90$              61,458.30$           7.00$              62,349.00$         -$           -$                        

55.00$           24,145.00$           56.00$           24,584.00$         -$           -$                        

60.00$           31,620.00$           61.00$           32,147.00$         -$           -$                        

2.89$              21,825.28$           5.10$              38,515.20$         -$           -$                        

14.40$           92,952.00$           14.70$           94,888.50$         -$           -$                        

340,585.98$        390,601.40$       -$                        

Advance Construction Inc PTS Contractors Inc
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Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

609-01 114 CUYD Common Excavation  

609-02 11203 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  

609-05 469 SQYD 8" Crushed Aggregate Base Course - 1¼" Dense Base  

609-09 469 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  

609-16 223 SQYD 2½" Asphalt Binder Course  

609-23 189 SQYD 6" Asphalt Binder Course  

609-26 410 SQYD 2" Asphalt Surface Course  

609-30 8936 SQYD 7" Concrete Pavement  

609-31 527 SQYD 8" Concrete Pavement  

609-98 1 EACH Concrete Pavement Paved Gap

609-99 2 EACH Concrete Pavement Gravel Gap

Alternative 4 Sub-Total

Item No Est Qty Units Item Description

600-95 1 LPSM Temporary Closure of South Main Street 

608-01 367 CUYD Common Excavation

608-05 600 SQYD 8" Crushed Aggregate Base Course - 1-1/4" Dense Base

608-09 600 SQYD 6" Crushed Aggregate Base Course - 3" Dense Base

608-23 600 SQYD 6" Asphalt Binder Course

608-26 600 SQYD 2" Asphalt Surface Course

Alternative 5 Sub-Total

Item No Est Qty Units Item Description

600-95 1 LPSM Temporary Closure of South Main Street 

609-01 225 CUYD Common Excavation

609-02 600 SQYD 5-1/2" Crushed Aggregate Base Course - 1-1/4" Dense Base

609-41 600 SQYD 8" Concrete Pavement - High Early Strength

Alternative 6 Sub-Total

Alternate 5 - Asphalt Paving - 9th Street and South Main Street Intersection ONLY

Alternate 6 - Concrete Paving - 9th Street and South Main Street Intersection ONLY

Alternate 4 - Concrete Paving - West Division Street and 9th Street

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

19.00$           2,166.00$             10.20$           1,162.80$           -$           -$                        

2.64$              29,575.92$           4.10$              45,932.30$         -$           -$                        

4.00$              1,876.00$             4.50$              2,110.50$           -$           -$                        

3.20$              1,500.80$             5.10$              2,391.90$           -$           -$                        

21.30$           4,749.90$             21.70$           4,839.10$           -$           -$                        

31.10$           5,877.90$             31.70$           5,991.30$           -$           -$                        

13.90$           5,699.00$             14.20$           5,822.00$           -$           -$                        

32.65$           291,760.40$        33.00$           294,888.00$       -$           -$                        

39.52$           20,827.04$           40.00$           21,080.00$         -$           -$                        

1,500.00$      1,500.00$             1,527.00$      1,527.00$           -$           -$                        

1,500.00$      3,000.00$             1,527.00$      3,054.00$           -$           -$                        

368,532.96$        388,798.90$       -$                        

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

3,000.00$      3,000.00$             2,685.00$      2,685.00$           -$           -$                        

19.00$           6,973.00$             10.20$           3,743.40$           -$           -$                        

4.00$              2,400.00$             4.50$              2,700.00$           -$           -$                        

3.20$              1,920.00$             23.50$           14,100.00$         -$           -$                        

23.10$           13,860.00$           8.50$              5,100.00$           -$           -$                        

8.30$              4,980.00$             20.40$           12,240.00$         -$           -$                        

33,133.00$           40,568.40$         -$                        

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

3,000.00$      3,000.00$             2,685.00$      2,685.00$           -$           -$                        

19.80$           4,455.00$             10.20$           2,295.00$           -$           -$                        

3.90$              2,340.00$             4.10$              2,460.00$           -$           -$                        

41.50$           24,900.00$           42.30$           25,380.00$         -$           -$                        

34,695.00$           32,820.00$         -$                        

Advance Construction Inc PTS Contractors Inc
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Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

100-06 327 LNFT 6" PVC SDR 35 Sanitary Sewer Laterals

100-08 692 LNFT 8" PVC SDR 35 Sanitary Sewer Main

100-95 60 LNFT 8" PVC SDR 35 Sanitary Sewer Main (Restrained Joints)

110-04 5 EACH

4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & 

Cover, Complete in Place

121-02 1 EACH Abandon Existing Sanitary Sewer Manhole

201-12 487 LNFT 12" Class III Reinforced Concrete Storm Sewer

201-15 73 LNFT 15" Class III Reinforced Concrete Storm Sewer

204-06 208 LNFT 6" SDR 35 PVC Storm Sewer Laterals

204-08 181 LNFT 8" SDR 35 PVC Storm Sewer Main

215-04 7 EACH

4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame & 

Cover, Complete in Place

217-01 8 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R), 

Complete in Place

218-24 5 EACH

24" Dia Field Inlet Including: Frame (R-5901-E) & Grate (Type-G), 

Complete in Place

218-31 1 EACH 30" Dia Field Inlet Including: Frame (R-2560-E) & Grate (Beehive)

230-05 1 EACH Connect Existing Storm Lateral

231-01 1 EACH Abandon and Seal Existing Catch Basin

300-06 1 EACH Log-Type Ditch Check

300-13 11 EACH Inlet Protection - Type B

300-14 3 EACH Inlet Protection - Type C

300-16 11 EACH Inlet Protection - Type D Install & Maintain

400-06 51 LNFT 6" PVC DR18 Water Main

400-08 602 LNFT 8" PVC DR18 Water Main

400-10 241 LNFT 10" PVC DR18 Water Main

403-24 120 LNFT 24" Steel Casing Pipe, Trenchless Installation (Bore & Jack)

403-99 1 LPSM Mobilization & Demobilization of Boring & Jacking Equipment

404-10 60 LNFT 10" PVC Water Main Carrier Pipe

405-01 9 EACH 1" Water Service Including: Corp, Stop, Box Saddle and Union

405-02 210 LNFT 1" Polyethylene Water Service Pipe

405-04 1 EACH 1¼" Water Service Including: Corp, Stop, Box Saddle and Union

405-05 24 LNFT 1¼" Polyethylene Water Service Pipe

405-10 1 EACH 2" Water Service Including: Corp, Stop, Box Saddle and Union

405-11 17 LNFT 2" Polyethylene Water Service Pipe

411-08 2 EACH 8"-45° Bend

412-08 4 EACH 8"-22½° Bend

414-08 1 EACH 8"-90° Bend

414-10 2 EACH 10"-90° Bend

Supplemental Item A - West 11th Street Construction

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

71.00$           23,217.00$           71.00$           23,217.00$         -$           -$                        

82.00$           56,744.00$           72.00$           49,824.00$         -$           -$                        

76.25$           4,575.00$             44.00$           2,640.00$           -$           -$                        

2,500.00$      12,500.00$           2,428.00$      12,140.00$         -$           -$                        

350.00$         350.00$                409.00$         409.00$              -$           -$                        

58.50$           28,489.50$           59.00$           28,733.00$         -$           -$                        

70.50$           5,146.50$             80.00$           5,840.00$           -$           -$                        

35.50$           7,384.00$             55.00$           11,440.00$         -$           -$                        

38.80$           7,022.80$             45.00$           8,145.00$           -$           -$                        

2,120.00$      14,840.00$           1,565.00$      10,955.00$         -$           -$                        

1,720.00$      13,760.00$           1,478.00$      11,824.00$         -$           -$                        

1,223.00$      6,115.00$             1,428.00$      7,140.00$           -$           -$                        

1,620.00$      1,620.00$             1,517.00$      1,517.00$           -$           -$                        

100.00$         100.00$                135.00$         135.00$              -$           -$                        

200.00$         200.00$                290.00$         290.00$              -$           -$                        

68.00$           68.00$                  85.00$           85.00$                 -$           -$                        

78.00$           858.00$                70.00$           770.00$              -$           -$                        

89.00$           267.00$                70.00$           210.00$              -$           -$                        

149.00$         1,639.00$             96.00$           1,056.00$           -$           -$                        

65.50$           3,340.50$             78.00$           3,978.00$           -$           -$                        

70.00$           42,140.00$           58.00$           34,916.00$         -$           -$                        

72.00$           17,352.00$           78.00$           18,798.00$         -$           -$                        

515.00$         61,800.00$           370.00$         44,400.00$         -$           -$                        

5,000.00$      5,000.00$             2,050.00$      2,050.00$           -$           -$                        

73.50$           4,410.00$             47.00$           2,820.00$           -$           -$                        

481.00$         4,329.00$             435.00$         3,915.00$           -$           -$                        

32.00$           6,720.00$             60.00$           12,600.00$         -$           -$                        

585.00$         585.00$                478.00$         478.00$              -$           -$                        

33.00$           792.00$                60.00$           1,440.00$           -$           -$                        

1,032.00$      1,032.00$             923.00$         923.00$              -$           -$                        

38.55$           655.35$                84.00$           1,428.00$           -$           -$                        

242.00$         484.00$                236.00$         472.00$              -$           -$                        

241.00$         964.00$                234.00$         936.00$              -$           -$                        

254.00$         254.00$                250.00$         250.00$              -$           -$                        

423.00$         846.00$                473.00$         946.00$              -$           -$                        
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Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

416-01 2 EACH Fire Hydrant

416-02 2 EACH Abandon Existing Hydrant

417-06 1 EACH 6" Cap on Existing Main

417-10 1 EACH 10" Cap on Existing Main

418-10 2 EACH 10" Plug

419-03 1 EACH 8"x 6" Reducer

420-10 1 EACH 10"x 10" Tapping Sleeve and Valve

421-05 2 EACH 8"x 6" Tee

421-09 1 EACH 10"x 8" Tee

421-10 2 EACH 10"x 10" Tee

422-06 1 EACH 6" Water main Valve and Box

422-08 1 EACH 8" Water main Valve and Box

422-10 1 EACH 10" Water main Valve and Box

423-06 1 EACH Connect to Existing 6" Water Main

423-10 1 EACH Connect to Existing 10" Water Main

424-01 3 EACH 32# Anode Bag

500-01 5 EACH Ornamental Street Light Pole and Fixture Installation

500-05 5981 LNFT Wire #6

500-06 100 LNFT Wire #12/2

500-07 1994 LNFT Wire #10

500-08 1675 LNFT Conduit, PVC, 2" Diameter

500-11 55 LNFT Directional Boring Including: 2" Diameter PVC Conduit

500-15 17 EACH Electrical Access Box, Plastic

500-19 264 LNFT Wire #12 Tracer

500-98 527 LNFT Conduit, PVC, 2" Diameter, Schedule 80

600-01 1 LPSM Traffic Control

601-01 2 SY Sidewalk & Driveway Removal

601-02 421 SQFT 4" Concrete Sidewalk and Carriage Walk

601-04 3421 SQFT 6" Concrete Drive Approach & Sidewalk

601-07 2 EACH

Detectable Warning Field Includes: Supplying and Installation, 

Complete in Place

601-08 22 LNFT 6" Wide Variable Height Concrete Pedestrian Curb 

602-01 219 LNFT Sawcut Asphalt Pavement

602-02 10 LNFT Sawcut Concrete Pavement

603-15 1293 LNFT 30" Concrete Curb & Gutter - Standard

603-20 63 LNFT 36" Concrete Curb & Gutter - Standard

604-01 39 SQYD 3" Asphalt Driveway 

604-02 9 SQYD 6" Gravel Driveway

Supplemental Item A - West 11th Street Construction

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

3,404.00$      6,808.00$             3,164.00$      6,328.00$           -$           -$                        

500.00$         1,000.00$             297.00$         594.00$              -$           -$                        

121.00$         121.00$                190.00$         190.00$              -$           -$                        

239.00$         239.00$                285.00$         285.00$              -$           -$                        

197.00$         394.00$                234.00$         468.00$              -$           -$                        

147.00$         147.00$                121.00$         121.00$              -$           -$                        

6,820.00$      6,820.00$             4,757.00$      4,757.00$           -$           -$                        

318.00$         636.00$                355.00$         710.00$              -$           -$                        

496.00$         496.00$                560.00$         560.00$              -$           -$                        

559.00$         1,118.00$             635.00$         1,270.00$           -$           -$                        

957.00$         957.00$                1,187.00$      1,187.00$           -$           -$                        

1,337.00$      1,337.00$             1,630.00$      1,630.00$           -$           -$                        

1,970.00$      1,970.00$             2,338.00$      2,338.00$           -$           -$                        

2,629.00$      2,629.00$             1,044.00$      1,044.00$           -$           -$                        

3,284.00$      3,284.00$             1,230.00$      1,230.00$           -$           -$                        

175.00$         525.00$                162.00$         486.00$              -$           -$                        

232.00$         1,160.00$             460.00$         2,300.00$           -$           -$                        

1.02$              6,100.62$             1.00$              5,981.00$           -$           -$                        

0.46$              46.00$                  1.00$              100.00$              -$           -$                        

0.17$              338.98$                0.60$              1,196.40$           -$           -$                        

3.90$              6,532.50$             4.10$              6,867.50$           -$           -$                        

20.89$           1,148.95$             26.00$           1,430.00$           -$           -$                        

40.63$           690.71$                460.00$         7,820.00$           -$           -$                        

0.13$              34.32$                  1.00$              264.00$              -$           -$                        

4.31$              2,271.37$             5.00$              2,635.00$           -$           -$                        

3,000.00$      3,000.00$             2,560.00$      2,560.00$           -$           -$                        

100.00$         200.00$                6.00$              12.00$                 -$           -$                        

3.85$              1,620.85$             4.20$              1,768.20$           -$           -$                        

4.00$              13,684.00$           4.70$              16,078.70$         -$           -$                        

225.00$         450.00$                235.00$         470.00$              -$           -$                        

24.00$           528.00$                22.50$           495.00$              -$           -$                        

1.00$              219.00$                1.50$              328.50$              -$           -$                        

1.80$              18.00$                  3.00$              30.00$                 -$           -$                        

9.90$              12,800.70$           12.00$           15,516.00$         -$           -$                        

21.00$           1,323.00$             30.00$           1,890.00$           -$           -$                        

69.90$           2,726.10$             71.50$           2,788.50$           -$           -$                        

8.40$              75.60$                  8.60$              77.40$                 -$           -$                        

Advance Construction Inc PTS Contractors Inc



Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015  2:00pm

Item No Est Qty Units Item Description

605-02 1800 CUYD Common Excavation

605-03 315 SQYD

3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation 

Below Subgrade in Roadway (Areas to be Determined by Engineer)

606-01 1476 SQYD 4" Topsoil & Hydromulch

606-05 25 TGAL Restoration Watering

607-05 9 EACH

Relocate Mailbox: Including Remove, Temporarily Relocate and 

Permanently Replace

Supplemental Item A Base Bid Sub-Total:

Item No Est Qty Units Item Description

608-01 446 CUYD Common Excavation  

608-05 3150 SQYD 8" Crushed Aggregate Base Course- 1¼" Dense Base   

608-09 3150 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  

608-16 2620 SQYD 2½" Asphalt Binder Course  

608-26 2620 SQYD 2" Asphalt Surface Course  

Supplemental Item A1 Sub-Total:

Item No Est Qty Units Item Description

609-02 2628 SQYD 5½" Crushed Aggregate Base Course - 1¼" Dense Base  

609-05 522 SQYD 8" Crushed Aggregate Base Course - 1¼" Dense Base  

609-09 522 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base  

609-16 506 SQYD 2½" Asphalt Binder Course  

609-26 506 SQYD 2" Asphalt Surface Course  

609-30 2114 SQYD 7" Concrete Pavement  

Supplemental Item A2 Sub-Total:

Supplemental Item A - West 11th Street Construction

Supplemental Item A1 - West 11th Street Construction - Asphalt Paving

Supplemental Item A2 - West 11th Street Construction - Concrete Paving

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

8.80$              15,840.00$           9.00$              16,200.00$         -$           -$                        

6.00$              1,890.00$             6.15$              1,937.25$           -$           -$                        

7.70$              11,365.20$           6.50$              9,594.00$           -$           -$                        

107.00$         2,675.00$             100.00$         2,500.00$           -$           -$                        

250.00$         2,250.00$             40.00$           360.00$              -$           -$                        

453,069.55$        431,117.45$       -$                        

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

19.00$           8,474.00$             19.45$           8,674.70$           -$           -$                        

4.00$              12,600.00$           4.10$              12,915.00$         -$           -$                        

3.50$              11,025.00$           3.60$              11,340.00$         -$           -$                        

9.00$              23,580.00$           9.20$              24,104.00$         -$           -$                        

6.95$              18,209.00$           7.10$              18,602.00$         -$           -$                        

73,888.00$           75,635.70$         -$                        

Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

3.00$              7,884.00$             3.10$              8,146.80$           -$           -$                        

4.35$              2,270.70$             4.50$              2,349.00$           -$           -$                        

4.00$              2,088.00$             4.10$              2,140.20$           -$           -$                        

12.20$           6,173.20$             12.50$           6,325.00$           -$           -$                        

9.00$              4,554.00$             9.20$              4,655.20$           -$           -$                        

33.00$           69,762.00$           34.00$           71,876.00$         -$           -$                        

92,731.90$           95,492.20$         -$                        
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